



State of Alabama
Department of Transportation
Master Agreement



CONTRACT INFORMATION

MASTER AGREEMENT NUMBER: 24-008
Begin Date: 3/1/2026
Expiration Date: 2/29/2027

CONTRACT DESCRIPTION

Statewide Erosion Control Concrete Bags

VENDOR INFORMATION

Name/Address:	Contact:
VI000173926 Guardian Retention Systems LLC.	John Garfield Operations Manager
116 Cabin Creek Drive	(502)-379-4517
Brooks KY 40109	<u>John Garfield Operations Manager</u>

Contract Line Items

e #	Description	Unit	Unit Price	
North Region - Counties: Lauderdale, Colbert, Franklin, Limestone, Lawrence, Madison, Morgan, Cullman, Jackson, Marshall, Dekalb, Etowah, and Cherokee.				New pricing 3% increase
001	D1-7: 2' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 35.68	\$ 36.75
002	D1-7: 3' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 44.94	\$ 46.29
003	D1-7: 4' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 58.13	\$ 59.87
004	D1-7: 6' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 72.69	\$ 74.87
005	D1-7: 2' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 30.00	\$ 30.90
006	D1-7: 3' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 40.00	\$ 41.20
007	D1-7: 4' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 50.00	\$ 51.50
008	D1-7: 5' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 60.00	\$ 61.80
009	D1-7: 6' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 65.00	\$ 66.95
010	D1-7: Installation Equipment	HOUR	\$ 78.68	\$ 81.04
011	D1-7: On Site Tech Prevailing Wage	HOUR	\$ 145.00	\$ 149.35
012	D1-7: On Site Tech Non Prevailing Wage	HOUR	\$ 125.00	\$ 128.75
013	D1-7: Emergency Mobilization Heavy Equipment (Per Job)	EACH	\$ 6,750.00	\$ 6,952.50
014	D1-7: Routine Mobilization Heavy Equipment (Per Job)	EACH	\$ 5,400.00	\$ 5,562.00
015	D1-7: Emergency Mobilization Bag Deploy (Per Job)	EACH	\$ 10,000.00	\$ 10,300.00
016	D1-7: Routine Mobilization Bag Deploy (Per Job)	EACH	\$ 8,000.00	\$ 8,240.00
017	D1-7: Laborer Prevailing Wage	HOUR	\$ 69.00	\$ 71.07
018	D1-7: Laborer Non Prevailing Wage	HOUR	\$ 59.00	\$ 60.77
019	D1-7: Conc. Pump Truck w/operator Prevailing Wage	HOUR	\$ 385.00	\$ 396.55
020	D1-7: Conc. Pump Truck w/operator Non Prevailing Wage	HOUR	\$ 375.00	\$ 386.25

GROUP 1

021	D1-7: Large Deflection Barrier	EACH	\$ 89.00		\$ 91.67
022	D1-7: Small Deflection Barrier	EACH	\$ 62.00		\$ 63.86
023	D1-7: 4" Perforate Pipe	FOOT	\$ 1.50		\$ 1.55
024	D1-7: Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 238.00		\$ 245.14
025	D1-7: Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 228.00		\$ 234.84
026	D1-7: Long Reach Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 383.00		\$ 394.49
027	D1-7: Long Reach Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 373.00		\$ 384.19
028	D1-7: Loader w/operator Prevailing Wage	HOUR	\$ 159.00		\$ 163.77
029	D1-7: Loader w/operator Non Prevailing Wage	HOUR	\$ 149.00		\$ 153.47
030	D1-7: Class B Concrete	CUYD	\$ 280.80		\$ 289.22
031	D1-7: Sand (for back fill)	CUYD	\$ 55.34		\$ 57.00
032	D1-7: 6" Minus Stone	CUYD	\$ 82.41		\$ 84.88
033	D1-7: Concrete Placing Boom	HOUR	\$ 381.65		\$ 393.10
034	D1-7: 6" Water Pump	HOUR	\$ 75.00		\$ 77.25
035	D1-7: Light Plants	DAY	\$ 240.00		\$ 247.20
036	D1-7: Traffic Control - Interstate	DAY	\$ 3,600.00		\$ 3,708.00
037	D1-7: Traffic Control - Primary	DAY	\$ 3,000.00		\$ 3,090.00
038	D1-7: Traffic Control - Secondary	DAY	\$ 1,800.00		\$ 1,854.00

West Central Region - Counties: Marion, Winston, Lamar, Fayette, Walker, Pickens, Tuscaloosa, Sumter, Greene, Hale, Bibb, Perry, Dallas, and Chilton.

039	D1-7: 2' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 35.68	GROUP 2	\$ 36.75
040	D1-7: 3' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 44.94		\$ 46.29
041	D1-7: 4' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 58.13		\$ 59.87
042	D1-7: 6' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 72.69		\$ 74.87

J43	D1-7: 2' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 30.00		\$ 30.90
J44	D1-7: 3' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 40.00		\$ 41.20
J45	D1-7: 4' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 50.00		\$ 51.50
J46	D1-7: 5' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 60.00		\$ 61.80
J47	D1-7: 6' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 65.00		\$ 66.95
J48	D1-7: Installation Equipment	HOUR	\$ 78.68		\$ 81.04
J49	D1-7: On Site Tech Prevailing Wage	HOUR	\$ 145.00		\$ 149.35
J50	D1-7: On Site Tech Non Prevailing Wage	HOUR	\$ 125.00		\$ 128.75
J51	D1-7: Emergency Mobilization Heavy Equipment (Per Job)	EACH	\$ 6,750.00		\$ 6,952.50
J52	D1-7: Routine Mobilization Heavy Equipment (Per Job)	EACH	\$ 5,400.00		\$ 5,562.00
J53	D1-7: Emergency Mobilization Bag Deploy (Per Job)	EACH	\$ 11,250.00		\$ 11,587.50
J54	D1-7: Routine Mobilization Bag Deploy (Per Job)	EACH	\$ 9,000.00		\$ 9,270.00
J55	D1-7: Laborer Prevailing Wage	HOUR	\$ 69.00		\$ 71.07
J56	D1-7: Laborer Non Prevailing Wage	HOUR	\$ 59.00		\$ 60.77
J57	D1-7: Conc. Pump Truck w/operator Prevailing Wage	HOUR	\$ 385.00		\$ 396.55
J58	D1-7: Conc. Pump Truck w/operator Non Prevailing Wage	HOUR	\$ 375.00		\$ 386.25
J59	D1-7: Large Deflection Barrier	EACH	\$ 89.00		\$ 91.67
J60	D1-7: Small Deflection Barrier	EACH	\$ 62.00		\$ 63.86
J61	D1-7: 4" Perforate Pipe	FOOT	\$ 1.50		\$ 1.55
J62	D1-7: Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 238.00		\$ 245.14
J63	D1-7: Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 228.00		\$ 234.84
J64	D1-7: Long Reach Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 383.00		\$ 394.49
J65	D1-7: Long Reach Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 373.00		\$ 384.19

066	D1-7: Loader w/operator Prevailing Wage	HOUR	\$ 159.00		\$ 163.77
067	D1-7: Loader w/operator Non Prevailing Wage	HOUR	\$ 149.00		\$ 153.47
068	D1-7: Class B Concrete	CUYD	\$ 267.60		\$ 275.63
069	D1-7: Sand (for back fill)	CUYD	\$ 62.85		\$ 64.74
070	D1-7: 6" Minus Stone	CUYD	\$ 90.10		\$ 92.80
071	D1-7: Concrete Placing Boom	HOUR	\$ 381.65		\$ 393.10
072	D1-7: 6" Water Pump	HOUR	\$ 75.00		\$ 77.25
073	D1-7: Light Plants	DAY	\$ 240.00		\$ 247.20
074	D1-7: Traffic Control - Interstate	DAY	\$ 3,600.00		\$ 3,708.00
075	D1-7: Traffic Control - Primary	DAY	\$ 3,000.00		\$ 3,090.00
076	D1-7: Traffic Control - Secondary	DAY	\$ 1,800.00	\$ 1,854.00	

Central Region - Counties: Blount, Jefferson, St. Clair, Shelby, Calhoun, Cleburne, Talladega, Clay, Randolph, Coosa, Tallapoosa, and Chambers.

077	D1-7: 2' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 35.68	GROUP 3	\$ 36.75
078	D1-7: 3' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 44.94		\$ 46.29
079	D1-7: 4' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 58.13		\$ 59.87
080	D1-7: 6' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 72.69		\$ 74.87
081	D1-7: 2' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 30.00		\$ 30.90
082	D1-7: 3' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 40.00		\$ 41.20
083	D1-7: 4' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 50.00		\$ 51.50
084	D1-7: 5' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 60.00		\$ 61.80
085	D1-7: 6' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 65.00		\$ 66.95
086	D1-7: Installation Equipment	HOUR	\$ 78.68		\$ 81.04
087	D1-7: On Site Tech Prevailing Wage	HOUR	\$ 145.00	\$ 149.35	

088	D1-7: On Site Tech Non Prevailing Wage	HOUR	\$ 125.00	\$ 128.75
089	D1-7: Emergency Mobilization Heavy Equipment (Per Job)	EACH	\$ 6,750.00	\$ 6,952.50
090	D1-7: Routine Mobilization Heavy Equipment (Per Job)	EACH	\$ 5,400.00	\$ 5,562.00
091	D1-7: Emergency Mobilization Bag Deploy (Per Job)	EACH	\$ 11,250.00	\$ 11,587.50
092	D1-7: Routine Mobilization Bag Deploy (Per Job)	EACH	\$ 9,000.00	\$ 9,270.00
093	D1-7: Laborer Prevailing Wage	HOUR	\$ 69.00	\$ 71.07
094	D1-7: Laborer Non Prevailing Wage	HOUR	\$ 59.00	\$ 60.77
095	D1-7: Conc. Pump Truck w/operator Prevailing Wage	HOUR	\$ 385.00	\$ 396.55
096	D1-7: Conc. Pump Truck w/operator Non Prevailing Wage	HOUR	\$ 375.00	\$ 386.25
097	D1-7: Large Deflection Barrier	EACH	\$ 89.00	\$ 91.67
098	D1-7: Small Deflection Barrier	EACH	\$ 62.00	\$ 63.86
099	D1-7: 4" Perforate Pipe	FOOT	\$ 1.50	\$ 1.55
100	D1-7: Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 238.00	\$ 245.14
101	D1-7: Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 228.00	\$ 234.84
102	D1-7: Long Reach Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 383.00	\$ 394.49
103	D1-7: Long Reach Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 373.00	\$ 384.19
104	D1-7: Loader w/operator Prevailing Wage	HOUR	\$ 159.00	\$ 163.77
105	D1-7: Loader w/operator Non Prevailing Wage	HOUR	\$ 149.00	\$ 153.47
106	D1-7: Class B Concrete	CUYD	\$ 281.81	\$ 290.26
107	D1-7: Sand (for back fill)	CUYD	\$ 76.11	\$ 78.39
108	D1-7: 6" Minus Stone	CUYD	\$ 96.63	\$ 99.53
109	D1-7: Concrete Placing Boom	HOUR	\$ 381.65	\$ 393.10
110	D1-7: 6" Water Pump	HOUR	\$ 75.00	\$ 77.25

111	D1-7: Light Plants	DAY	\$ 240.00		\$ 247.20
112	D1-7: Traffic Control - Interstate	DAY	\$ 3,600.00		\$ 3,708.00
113	D1-7: Traffic Control - Primary	DAY	\$ 3,000.00		\$ 3,090.00
114	D1-7: Traffic Control - Secondary	DAY	\$ 1,800.00		\$ 1,854.00

thwest Region - Counties: Choctaw, Marengo, Wilcox, Washington, Clarke, Monroe, Mobile, Baldwin, Escambia, and Conecuh.

115	D1-7: 2' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 35.68	GROUP 4	\$ 36.75
116	D1-7: 3' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 44.94		\$ 46.29
117	D1-7: 4' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 58.13		\$ 59.87
118	D1-7: 6' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 72.69		\$ 74.87
119	D1-7: 2' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 30.00		\$ 30.90
120	D1-7: 3' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 40.00		\$ 41.20
121	D1-7: 4' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 50.00		\$ 51.50
122	D1-7: 5' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 60.00		\$ 61.80
123	D1-7: 6' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 65.00		\$ 66.95
124	D1-7: Installation Equipment	HOUR	\$ 78.68		\$ 81.04
125	D1-7: On Site Tech Prevailing Wage	HOUR	\$ 145.00		\$ 149.35
126	D1-7: On Site Tech Non Prevailing Wage	HOUR	\$ 125.00		\$ 128.75
127	D1-7: Emergency Mobilization Heavy Equipment (Per Job)	EACH	\$ 6,750.00		\$ 6,952.50
128	D1-7: Routine Mobilization Heavy Equipment (Per Job)	EACH	\$ 5,400.00		\$ 5,562.00
129	D1-7: Emergency Mobilization Bag Deploy (Per Job)	EACH	\$ 13,750.00	\$ 14,162.50	
130	D1-7: Routine Mobilization Bag Deploy (Per Job)	EACH	\$ 11,000.00	\$ 11,330.00	
131	D1-7: Laborer Prevailing Wage	HOUR	\$ 69.00	\$ 71.07	
132	D1-7: Laborer Non Prevailing Wage	HOUR	\$ 59.00	\$ 60.77	

133	D1-7: Conc. Pump Truck w/operator Prevailing Wage	HOUR	\$ 385.00		\$ 396.55
134	D1-7: Conc. Pump Truck w/operator Non Prevailing Wage	HOUR	\$ 375.00		\$ 386.25
135	D1-7: Large Deflection Barrier	EACH	\$ 89.00		\$ 91.67
136	D1-7: Small Deflection Barrier	EACH	\$ 62.00		\$ 63.86
137	D1-7: 4" Perforate Pipe	FOOT	\$ 1.50		\$ 1.55
138	D1-7: Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 238.00		\$ 245.14
139	D1-7: Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 228.00		\$ 234.84
140	D1-7: Long Reach Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 383.00		\$ 394.49
141	D1-7: Long Reach Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 373.00		\$ 384.19
142	D1-7: Loader w/operator Prevailing Wage	HOUR	\$ 159.00		\$ 163.77
143	D1-7: Loader w/operator Non Prevailing Wage	HOUR	\$ 149.00		\$ 153.47
144	D1-7: Class B Concrete	CUYD	\$ 265.45		\$ 273.41
145	D1-7: Sand (for back fill)	CUYD	\$ 82.99		\$ 85.48
146	D1-7: 6" Minus Stone	CUYD	\$ 132.15		\$ 136.11
147	D1-7: Concrete Placing Boom	HOUR	\$ 381.65		\$ 393.10
148	D1-7: 6" Water Pump	HOUR	\$ 75.00	\$ 77.25	
149	D1-7: Light Plants	DAY	\$ 240.00	\$ 247.20	
150	D1-7: Traffic Control - Interstate	DAY	\$ 3,900.00	\$ 4,017.00	
151	D1-7: Traffic Control - Primary	DAY	\$ 3,300.00	\$ 3,399.00	
152	D1-7: Traffic Control - Secondary	DAY	\$ 1,800.00	\$ 1,854.00	
theast Region - Counties: Autauga, Elmore, Lee, Lowndes, Montgomery, Macon, Russell, Bullock, Butler, Crenshaw, Pike, Barbour, Covington, Coffee, Dale, Henry, Geneva, and Houston.					
153	D1-7: 2' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 35.68	GROUP 5	\$ 36.75
154	D1-7: 3' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 44.94		\$ 46.29

155	D1-7: 4' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 58.13	\$ 59.87
156	D1-7: 6' Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 72.69	\$ 74.87
157	D1-7: 2' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 30.00	\$ 30.90
158	D1-7: 3' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 40.00	\$ 41.20
159	D1-7: 4' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 50.00	\$ 51.50
160	D1-7: 5' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 60.00	\$ 61.80
161	D1-7: 6' Reusable Bag (Minimum of 50' Increments)	LINEAR FOOT	\$ 65.00	\$ 66.95
162	D1-7: Installation Equipment	HOUR	\$ 78.68	\$ 81.04
163	D1-7: On Site Tech Prevailing Wage	HOUR	\$ 145.00	\$ 149.35
164	D1-7: On Site Tech Non Prevailing Wage	HOUR	\$ 125.00	\$ 128.75
165	D1-7: Emergency Mobilization Heavy Equipment (Per Job)	EACH	\$ 6,750.00	\$ 6,952.50
166	D1-7: Routine Mobilization Heavy Equipment (Per Job)	EACH	\$ 5,400.00	\$ 5,562.00
167	D1-7: Emergency Mobilization Bag Deploy (Per Job)	EACH	\$ 12,500.00	\$ 12,875.00
168	D1-7: Routine Mobilization Bag Deploy (Per Job)	EACH	\$ 10,000.00	\$ 10,300.00
169	D1-7: Laborer Prevailing Wage	HOUR	\$ 69.00	\$ 71.07
170	D1-7: Laborer Non Prevailing Wage	HOUR	\$ 59.00	\$ 60.77
171	D1-7: Conc. Pump Truck w/operator Prevailing Wage	HOUR	\$ 385.00	\$ 396.55
172	D1-7: Conc. Pump Truck w/operator Non Prevailing Wage	HOUR	\$ 375.00	\$ 386.25
173	D1-7: Large Deflection Barrier	EACH	\$ 89.00	\$ 91.67
174	D1-7: Small Deflection Barrier	EACH	\$ 62.00	\$ 63.86
175	D1-7: 4" Perforate Pipe	FOOT	\$ 1.50	\$ 1.55
176	D1-7: Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 238.00	\$ 245.14
177	D1-7: Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 228.00	\$ 234.84

178	D1-7: Long Reach Trackhoe Truck w/operator Prevailing Wage	HOUR	\$ 383.00	\$ 394.49
179	D1-7: Long Reach Trackhoe Truck w/operator Non Prevailing Wage	HOUR	\$ 373.00	\$ 384.19
180	D1-7: Loader w/operator Prevailing Wage	HOUR	\$ 159.00	\$ 163.77
181	D1-7: Loader w/operator Non Prevailing Wage	HOUR	\$ 149.00	\$ 153.47
182	D1-7: Class B Concrete	CUYD	\$ 267.60	\$ 275.63
183	D1-7: Sand (for back fill)	CUYD	\$ 81.51	\$ 83.96
184	D1-7: 6" Minus Stone	CUYD	\$ 104.78	\$ 107.92
185	D1-7: Concrete Placing Boom	HOUR	\$ 381.65	\$ 393.10
186	D1-7: 6" Water Pump	HOUR	\$ 75.00	\$ 77.25
187	D1-7: Light Plants	DAY	\$ 240.00	\$ 247.20
188	D1-7: Traffic Control - Interstate	DAY	\$ 3,900.00	\$ 4,017.00
189	D1-7: Traffic Control - Primary	DAY	\$ 3,300.00	\$ 3,399.00
190	D1-7: Traffic Control - Secondary	DAY	\$ 1,800.00	\$ 1,854.00